INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	IN-KA10331513433831P
Certificate Issued Date	:	30-Mar-2017 06:02 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BASAVESHWARANAGAR2/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0869334820730220P
Purchased by	:	GNANENDRA MURTHY M D
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI
Second Party	:	GNANENDRA MURTHY M D
Stamp Duty Paid By	:	GNANENDRA MURTHY M D
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

For Sri Jaimaruthi Credit Co-operative Society Ltd.
Basaveshwaranagar

Authorised Signatory

Please write or type below this line

Supplementary Agreement No/EE/DD/AGR/113/2016-17

This agreement, made the 30th day of March -2017 between Executive Engineer, Dasarahalli Division, Hesaragatta main road, Bangalgunte, Bangalore-560 073. (hereinafter called "the employer) of the one part and **Sri. Gnanendra Murthy. M.D** , #410, "Balaji Nilaya", 5th Main Road, 4th Cross, Kengeri Satellite Town, Bangalore-560060. (hereinafter called the contracter) of the Other Part.

30/3/17

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara
Dasarahalli Zone, Bangalore

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the employer is desirous that the contractor execute the work.

1. Name of the Work : Modified estimate for Improvements and Construction of CC roads and Drainage works Bhuvaneshwari nagara 1st Main, 1st,2nd, 3rd & 4th Cross, Muneshwara Badavane Shivaraj House in Back side Market in Dasarahalli Ward No. 15.
2. Est. Cost : 40.00 Lakhs
3. Job Code : 015-16-000029 PCdoe-0389 Special Development works in 7 CMC and 1 TMC area in BBMP
4. Administrative approval : JC/DZ/AS/16 /16-17, Dt:12.05.2016
5. Technical Sanction for Modified Estimate No : CE/DZ/TS/151/16-17, Dt:17.03.2017
6. Tender Notification No & Date : BBMP/EE/DD/Ten/03/2016-17, Dt:16.08.2016

(hereinafter called the works) and the employer has agreed to make a supplementary agreement for the amount of Rs: 7,28,465.00 for workslip and EIRL and Original Tender amount Rs. 32,09,180.00 and Total Amount of Rs. 39,37,645.00 (Rupees Thirty Nine Lakhs Thirty Seven Thousand Six Hundred and Fiurty only) for the items

(a) Work executed up to 125% of already executed tendered quantity.

(b) Work executed more than 125% of already executed tendered quantity.

(c) Work executed other than tendered items so called extra items with kind approval of Chief Engineer.

The rates adopted in the Modified schedule –B are as follows.

(a) For Items: Which are up to 125% of the tender quantity the rates adopted is as of the original tender. Rates Executed between two parties.

(b) The quantity more than 125% is as per tender that is current CSR rats (+) or (-) tender premium as such the current CSR is for the year 2015-16 below 18.55% of the tender premium.

(c) For the extra items rate adapted current CSR rate (+) or (-) tender premium as such the current CSR is for the year 2015-16 below 18.55 of the tender premium and complete work as per agreement.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Zone, Bangalore-57

....3

ಈ ದಸ್ತಾವೇಜು ಹಾಳೆಯನ್ನು ಸಂಘದ ಉಪನಿಯಮ ಸಂಖ್ಯೆ 5(9) ರ ಪ್ರಕಾರ ಮುದ್ರಿಸಲಾಗಿದೆ.

ದಸ್ತಾವೇಜು ಹಾಳೆ
Document Sheet

ಕರ್ನಾಟಕ ರಾಜ್ಯ ನೋಂದಣಿ ಮತ್ತು ಮುದ್ರಾಂಕ ಇಲಾಖಾ
ನೌಕರರ ವಿವಿಧೋದ್ದೇಶ ಸಹಕಾರ ಸಂಘ ನಿಯಮಿತ

D

The Karnataka State Registration and Stamps Department
Official's Multipurpose Co-Operative Society Ltd.

ಈ ಹಾಳೆಯನ್ನು ಯಾವುದೇ ದಸ್ತಾವೇಜಿಗೆ ಉಪಯೋಗಿಸಬಹುದು
This sheet can be used for any document

ಕ್ರ. ಸಂ. 158343

ಬೆಲೆ : ರೂ. 2/-

NOW THIS AGREEMENT WITNESSETH as follows.

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of contract hereinafter refer to, and they shall be deemed to from and be construed as part of this Agreement.

2. In Consideration of the payments to be made by the Employer to the contractor as hereinafter mentioned the contractor hereby convents with the employer the execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the contract.

3. The Employer hereby convents to pay the contractors in consideration of the execution and completion of the work and remedying the defects wherein the contract price or such other sum as may become payable under the provision of the contract at the times and in the manner prescribed by the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

EXECUTIVE ENGINEER

Bruhat Bangalore Mahanagara Palike.
Dasarahalli Zone, Bangalore-57.

WITNESSES

1.

2.